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 CITY OF SAN ANTONIO 
CAPITAL IMPROVEMENTS MANAGEMENT SERVICES (CIMS DEPARTMENT) 
PROJECT: SEELING CHANNEL IMPROVEMENTS - PHASE I 
 
ADDENDUM NO. 4  
DATE: August 29, 2012 
 
This addendum shall be included in and be considered part of the plans and specifications for the above named project. 
The contractor shall be required to sign an acknowledgment of the receipt of this addendum at the time he receives it. 
 
Addendum No.4 is issued to add provide answers to the written questions received, and to update the Plans, Specifications 
and Bid Proposal. The attached documents should be used in place of the documents of the same title found within the 
plans and Project Manual. 
 

1. Pre-Bid Q&A Session Questions and Answers 
a. A copy of the Questions and Answers from the Pre-Bid Q&A held on August 21, 2012 is included 

in this addendum. 

2. 010 Invitation for Bids (IFB) and Contract Signature Page 
a. After August 24, 2012, the Plans, Specifications and Special Conditions may be purchased at 

AECOM, 112 E. Pecan, Suite 400, San Antonio, TX 78205. 

3. 025 Unit Pricing Form 
Revisions made to the Unit Pricing Form 025 have been listed below calling out items modified.  
a) Roadway and Drainage Base Bid 

i) Items Updated 
COSA 554.1 – Erosion Control Matting (Material and Details Updated) 
TxDOT 420 2029 – Class S Concrete Slab (Quantity Updated) 
TxDOT 420 2033 – Class S Concrete Approach Slab (Quantity Updated) 
TxDOT 420 2034 – Class S Concrete Bridge Sidewalk (Quantity Updated) 
TxDOT 420 – Class C Concrete Monument (Quantity Updated) 
TxDOT 428 2001 – Concrete Surface Treatment Class I (Quantity Updated) 

b) SAWS Sewer Main Base Bid 
i) Items Removed 

850 – Sanitary Sewer Structure – 60” 
ii) Items Revised 

850 – Sanitary Sewer Structure – 72” (Quantity Updated) 

c) Landscape Base Bid 
i) Items Updated 

PB. 7 – Entry Column Complete Pedestrian Bridge (Sheet Reference Added in S.P. No 
Column) 
VB. 1 – Limestone Stone Veneer (Desc. Code Updated) 
VB.8 – Entry Column Complete Monument Walls (Sheet Reference Added in S.P. No Column) 
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VB.11 – Entry Landscape Beds with Main Entry Plants (Sheet Reference Added in S.P. No 
Column) 

LM.11– Existing Tree Protection (Units Updated) 

d) This form has been updated to add the amount of Landscape – Electrical Base Bid section into the 
summary section. 

4. 040 Bid Form 
a. To clarify the maximum total offer for Item SP.1 Diversion and Care of Water, Bid Form 040 is 

amended to include “k” to Section 3, to read as follows: 
 

(k) The total offer for Item SP.1 Diversion and Care of Water shall not exceed seven percent (7%) 
of the total project offer. The 7% allowed for the Diversion and Care of Water will be calculated 
based upon the total of all offer components. An offer containing a total for the Diversion and Care 
of Water in excess of seven (7%) percent may be considered unbalanced and may be rejected. 

5. Special Specification 3 – Prefabricated Pedestrian Bridge 
a. 1.2 - Pre-approved Manufacturers is modified to add the following: (Please note selected 

manufacturer will be required to meet all conditions as outlined in the specification provided 
including the warranty terms) 

 Big R Bridge 
P.O. Box 1290 
Greeley, CO 80632-1290 
1-800-234-0734 

 

 EXCEL Bridge Manufacturing Co. 
12001 Shoemaker Ave. 
Santa Fe Springs, CA 90670 
1-800-548-0054 

     
6. Typical Channel Sections 

a. Remove plan sheets 20, 21, and 22.  Replace with the revised sheets attached to this addendum. 

7. General Notes Sheet 
a. Remove plan sheet 24 and replace with the revised sheet attached to this addendum. 

8. Summary of Bid Items 
a. Remove plan sheets 26, 27, and 27a.  Replace with the revised sheets attached to this addendum. 

9. Erosion Control Products Standards Details & Notes 
a. Remove plan sheet 173 and replace with the revised sheet attached to this addendum. 

10. S. Josephine-Tobin Dr Bridge 
a. Remove the following plan sheets and replace with the revised and attached sheets: 

 224A Quantity Summary S. Josephine-Tobin Dr. 
 232 Slab Layout S. Josephine-Tobin Dr. 

11. Wilson Blvd. Bridge 
a. Remove the following plan sheets and replace with the revised and attached sheets: 

 239 Bridge Layout Wilson Blvd. 
 240 Summary of Quantities Wilson Blvd. 
 243 Prestressed Concrete Slab Beam Spans (TY SB12) Wilson Blvd. 
 244 Bridge Approach Slab Asphaltic Concrete Pavement Wilson Blvd. 

12. Woodlawn Ave. Bridge 
a. Remove the following plan sheets and replace with the revised and attached sheets: 

 245 Bridge Layout Woodlawn Ave. 
 246 Bridge Construction Sequence Woodlawn Ave. 
 247 Summary of Quantities Woodlawn Ave. 
 248 Abutment #1 & #3 Details Woodlawn Ave. 
 249 Interior Bent #2 Details Woodlawn Ave. 
 250 Prestressed Concrete Slab Beam Spans (TY SB15) Woodlawn Ave. 





\ AECOM 
6800 Park Ten Boulevard 
Suite 180S 
San Antonio, Texas 78213 
www.aecom.com 

210.296.2000 tel 
210.296.2165 fax 

Addendum No. 4 
Questions & Answers  

 
Q1. Can we get a detail of what SAWS is asking for on the 60”, 72”, and 90” manhole structures? 
A1. Addendum 1 revised bid item 850 – Sanitary Sewer Structure from 90” to 96”.  SAWS Standard 

Specification for Construction Item No. 850 includes a detail for a Sanitary Sewer Structure for 72” 
and 96”.  Addendum 4 revises the SAWS Plans to remove the 60” sanitary sewer structures and 
replace them with 72” sanitary sewer structures. 

 
Q2. Can you define how “low bidder” will be determined? 
A2. Base bids will be considered first to make sure sufficient funding is available.  Additive alternatives 

will be considered in numerical order, including as many as funding will allow.  New landscape and 
electrical items were divided into base bid and additive alternative bid items. 

 
Q3. What is the difference between the pay items on sheet 27a “PB.11” and “PB.12”?  These two pay 

items do not correspond with the COSA form 025 “PB.11 Pedestrian Bridge Steel Tube” and “PB.12 
Pedestrian Bridge Steel Frame”.   

A3. Addendum 4 revises Sheet 27a to match the revised 025 Unit Pricing Form for these bid items. 
 
Q3.1 How will the additional weight for the additive items be addressed?  Will the bridge designer need to 

prepare four different designs and prices? 
A3.1 The insert, tube, and frame are one combined option (Alternate 1A).  The bridge should be 
priced as follows: the pedestrian bridge included in the base bid (Base Bid item SP.3) and Additive 
Alternate 1(Additive Alternative #1 Items PB.9 – PB.13).  The bridge should be designed for the 
ultimate loading condition, which includes Alternate 1A.  The weight of Panel B (Center) is estimated 
to be 1800 lbs, the weight of Panel A is estimated to be 1600 lbs.  In addition please note to 
contractor that the additional bridge panels will be design build; therefore shall be coordinated and 
sealed shop drawings issued from the selected bridge manufacture prior to fabrication. 

 
Q4. Can the bid date be extended and the question deadline be extended as well?  
A4. Addendum 2 extended the deadline for questions to Thursday August 28, 2012.  Addendum 3 

extended the bid proposal deadline to September 11, 2012. 
 
Q5. Is there any way to have another pre bid meeting so the contractors can ask question to the engineer 

instead of trying to ask in writing? 
A5. Addendum 2 added another questions and answer session with the project team on Tuesday, 

August 21, 2012. 
 
Q6. Can you explain the discrepancies on the bid form items Add Alt. #1 PB9-PB12?  They are different 

than the plans show.  
A6. Sheet 27a is updated with this Addendum 4. 
 
Q7. Can you tell us what page shows the Glass lithocrete banding detail?  
A7. A plan view is shown on sheet LS 1.6 Detail 2 and it is also called out in Detail 2 on sheet LS2.6.  The 

bridge profile will be developed by the bridge manufacturer with the 6” concrete slab.  The slab 
includes the banding according to the hatching on the plan view.  Lithocrete suppliers can provide cut 
sheets for the material which does require special installation. 
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Q8. Addendum No 1 indicates changes to various items which I did not find anything that changed. The 
ones which I did not find changes were:  

852- 60” manhole extra depth 
833- Existing meter & existing meter box relocation 
833- Meter box 
PB.10 – PEDESTRIAN BRIDGE STEEL INSET 
PB.11- PEDESTRIAN BRIDGE STEEL TUBE 
PB.12- PEDESTRIAN BRIDGE STEEL FRAME 
PB.13- GLASS LITHOCRETE BANDING 
PI.3- UNDER VECHICULAR BRIDGE LIGHT 
PI.4 – NEW BEGA POLE LIGHT 

A8. The quantities for items 852-60” manhole extra depth, 833-Existing meter & existing meter box 
relocation, and 833- Meter box did not change with Addendum #1. 
Items PB.10, PB.11, and PB.12 were included in the changes because they shifted from Alternate 1B 
to Alternate 1A. 
Item PB.13 was included because the specification number was added. 
Item PI.3 and PI.4 were included because their item numbers changed to PI.2 and PI.3, respectively. 

 
Q9. Quantities in the bid tab are shown as whole numbers but the cell of the file may be extend up to 9 

decimal points. 
A9. The 025 bid tab form is corrected with this Addendum 4. 
 
Q10. The bid total summation needs to include the new “ Landscape – Electrical Base Bid “ 
A10. The bid total summation on Unit Pricing Form 025 is updated with this Addendum 4. 
 
Q11. Page 404 – VB.3 & VB.4 – need clarification on which items gets paid where? 
A11. VB.3 refers to the light fixture, conduit and light housing on the monument; VB.4 refers to the entry 

tower monument (sculpture), footing, and wall with limestone stone veneer.  They are two separate 
pay items. 

 
Q11.1 PB.2 is listed on the base bid in one place but additive alternate elsewhere.  Can you clarify? 
A11.1 Item PB.2 is concrete banding using plain concrete (tool joint) of a color and finish in accordance with 

landscape material schedule M.7 (sheet 375); the additive alternate #1 item PB.13 upgrades the 
banding to add a lithocrete finish in accordance with SPECIFICATION 321316.15-4. 

 
Q11.2 Can the vehicular bridge and monument items VB.1 and VB.2 be clarified? 
A11.2 VB.1 is the limestone stone veneer, and VB.2 is the cast stone cap.  The description code shown in 

the Unit Pricing Form for item VB.1 is updated to refer to landscape and material schedule item S.1 
with this Addendum 4. 

 
Q12. Can the City reconsider the 2% max for the Diversion & Care of Water?   
A12. The percentage for care of water is revised with this Addendum. 
 
Q12.1 Would the City allow a cofferdam on the west side of the new vehicular bridge and one on the east 

side of the existing Josephine-Tobin Bridge with pipes underneath (or other consideration for 
drainage) to allow for construction work on both bridges? 

A12.1 The City would not object to this approach provided erosion and siltation are addressed appropriately.  
 
Q13. Page 405 – Aluminum letters call for a corrugated face with a 4” return. Can we get a larger detail and 

is the return and the corrugated face a continuous weld?   
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A13. Aluminum letters are to be perforated and not corrugated.  The letters do not need to be a continuous 
weld, but there needs to be some sort of waterproofing protection.  Photos of an example perforated 
sign face are provided below.  On past projects they have been produced by sign manufacturers.  
Sheet LP2.4 is updated in this Addendum 4. 
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Q14. Can the landscaping quantities be clarified? Specifically the Entry Landscape Bed and Main Entry 
Plants item VB.11. 

A14. Sheet LP2.1 is updated to provide additional information for the number of each kind of plant in this 
Addendum 4. 

 
Q15. Can the bid date be extended until September 11, 2012 due to the TXDOT letting (Sept. 5-6) and 

being the day after Labor Day? 
A15. Addendum 3 revised the bid date to September 11, 2012. 
 
Q16. Slab quantities on all three bridges appear to be wrong. Can you verify? 
A16. Slab quantities have been updated with this Addendum 4. 
 
Q17. Bridge Sidewalk quantities on all bridges appear to be wrong. Can you verify? 
A17. Bridge Sidewalk quantities have been updated with this Addendum 4. 
 
Q18. Is the concrete surface treatment only on slab and approach slab? If so the quantities appear to be 

wrong. Can you verify? 
A18. Concrete Surface Treatments are required on all bridge surfaces including sidewalk and rails, 

quantities have been updated with this Addendum 4. (Note rails quantities were not included for areas 
receiving limestone stone veneer) 

 
Q19. Rail on bridges appear to be wrong. Can you verify? 
A19. Rail quantities are correct as shown. 
 
Q20. Do the approach slabs go under the sidewalk? If so the quantities appear to be wrong. 
A20. Yes, approach slab quantities have been updated with this Addendum 4. 
 
Q21. Can you verify all bridge slab and bridge sidewalk depths? 
A21. Bridge and sidewalk depths are correct as shown. 
 
Q22. On the Woodlawn Ave Bridge Abutment details sheet in the quantities box it says 4 columns not 5. 

Please verify. 
A22. Woodlawn Ave Bridge Abutment details sheets have been revised with this Addendum 4. 
 
Q23. How is the Pedestrian Bridge supplier to determine the design weight limits if they are unaware of the 

Additive Alternate the COSA will choose? 
A23. See response to question 3.1 above. 
 
Q24. Where do the monuments on the Pedestrian Bridge go? 
A24. They should be placed at each of the four corners of the bridge.  Sheet 237 includes abutment details 

with squares representing the monument locations.  
 
Q25. On the Schedule, page 2, activity 230 – the north side of Woodlawn Bridge is being built first.  

Elsewhere it looks like the south side of the bridge is planned to be built first.  Please clarify. 
A25. The north side of the W. Woodlawn Ave. Bridge will be constructed first in accordance with the Traffic 

Control Plans.  Sheet 246 is updated with this Addendum 4. 
 
Q26. Will the bridges require any special finishes (such as TXDOT paint, surface grinding, etc.) where 

specific treatments aren’t already called out? 
A26. No special finishes will be required.   
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Q27. Pay item LM.11 Existing Tree Protection has a quantity of 1,579. The unit of measure is “ea”, should 
this be by “LF”? 

A27. Yes, Unit Pricing Form 025 and Quantity Summary Sheet 27a are updated with this addendum. 
 

Q28. Special Specification 1 – Diversion and Care of Water, Paragraph 3.05A states that there are 
hydrologic and hydraulic models of existing site conditions available upon request.  Can you please 
make these reports available?  We are looking for channel base flows needed to design the diversion. 

A28. The hydrologic and hydraulic models for Seeling Channel do not include a defined base flow.   
 
Q29.  Please clarify the limits of the channel retaining wall concrete and quantities. 
A29. Reinforced concrete associated with the channel walls, bottom slab, upstream and downstream 

transitions sections have been quantified under bid item COSA 307.1.   



PROJECT NAME: Seeling Channel Improvements, Phase I
PROJECT NO.: 40-00213

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

1 of 8

ALT. NO. ITEM NO. DESC.
CODE S.P.     NO BID ITEM DESCRIPTION UNIT OF

MEASURE
APPROX.

QUANTITIES UNIT BID PRICE AMOUNT
ITEM

SEQUENCE
NO.

COSA 100.1 MOBILIZATION LS 1
COSA 100.2 INSURANCE & BOND LS 1
COSA 101.1 PREPARING RIGHT OF WAY LS 1
COSA 104.1 STREET EXCAVATION CY 8361
COSA 105.1 CHANNEL EXCAVATION CY 18783
COSA 107.1 EMBANKMENT (FINAL)(DENS CONT)(TY C) CY 4137
COSA 108.1 LIME TREAT. SUBGRADE (6" COMPACTED DEPTH) SY 21505
COSA 108.2 LIME TON 162

COSA 110.2.1 TRANSPORTATION OF IMPACTED SOILS CY 71
COSA 110.2.2 DISPOSAL OF IMPACTED SOILS CY 71
COSA 110.4.1 REMOVAL, STORAGE & TREATMENT OF IMPACTED GROUNDWATER GAL 500
COSA 110.5.1 HEALTH & SAFETY PLAN LS 1
COSA 110.5.2 WASTE MANAGEMENT PLAN LS 1
COSA 200.1 FLEXIBLE BASE (6" COMPACTED DEPTH) SY 5466
COSA 202.1 PRIME COAT GAL 2238
COSA 203.1 TACK COAT GAL 963

COSA 205.2a HOT MIX ASPHALTIC PAVEMENT, TYPE B (4" COMP. DEPTH) SY 686
COSA 205.2b HOT MIX ASPHALTIC PAVEMENT, TYPE B (8" COMP. DEPTH) SY 2020
COSA 205.2c HOT MIX ASPHALTIC PAVEMENT, TYPE B (9" COMP. DEPTH) SY 3252
COSA 205.3b HOT MIX ASPHALTIC PAVEMENT, TYPE C (2" COMP. DEPTH) SY 2370
COSA 205.4b HOT MIX ASPHALTIC PAVEMENT, TYPE D (2" COMP. DEPTH) SY 6706
COSA 205.4c HOT MIX ASPHALTIC PAVEMENT, TYPE D (3" COMP. DEPTH) SY 2994
COSA 230.1 FLEXIBLE PAVEMENT STRUCTURE REPAIR (6" HMAC TY B) SY 112
COSA 306 STRUCTURAL EXCAVATION CY 24863

COSA 307.1 CONCRETE STRUCTURE (RETAINING WALLS) CY 4454
COSA 307.1b CONCRETE STRUCTURE (ELEVATED SIDEWALKS) CY 15.4
COSA 401.1a REINFORCED CONCRETE PIPE (CLASS III)(24" DIA) LF 283
COSA 401.1b REINFORCED CONCRETE PIPE (CLASS III)(36" DIA) LF 11
COSA 401.1c REINFORCED CONCRETE PIPE (CLASS III)(42" DIA) LF 215
COSA 401.1d REINFORCED CONCRETE PIPE (CLASS III)(48" DIA) LF 70
COSA 401.1e REINFORCED CONCRETE PIPE (CLASS III)(60" DIA) LF 59
COSA 401.1f REINFORCED CONCRETE PIPE (CLASS III)(66" DIA) LF 87
COSA 403.7a INLET TYPE I (COMPLETE)(10FT) EA 15
COSA 403.7b INLET TYPE II (COMPLETE)(10FT) EA 5
COSA 403.9 INLET EXTENSIONS (10 FT) EA 24
COSA 407.1 CONCRETE ENCASEMENT CY 36
COSA 410.2 GRAVEL SUBGRADE FILLER CY 840
COSA 412.1 CEMENT STABILIZED SAND CY 114
COSA 413.1 FLOWABLE BACKFILL (LOW STRENGTH) CY 80
COSA 500.1 CONCRETE CURBING LF 5100
COSA 500.4 CONCRETE CURB & GUTTER LF 787
COSA 502.1 CONCRETE SIDEWALKS SY 1822
COSA 503.1 PORTLAND CEMENT CONCRETE DRIVEWAY SY 971
COSA 503.2 PORTLAND CEMENT CONCRETE DRIVEWAY-COMMERCIAL SY 136
COSA 503.5 GRAVEL DRIVEWAY SY 15
COSA 505.1 CONCRETE RIPRAP (4" THICK) SY 70

COSA 505.11 CONCRETE RIPRAP (6" THICK) SY 67
COSA 505.12 CONCRETE RIPRAP (8" THICK) SY 1368
COSA 506.1 CONCRETE RETAINING WALLS - COMB TY CY 36.4
COSA 507.2 CHAINLINK WIRE FENCE (6' HIGH) LF 1831
COSA 507.4 GATE- PEDESTRIAN EA 4
COSA 507.5 GATE- VEHICULAR  (20 FEET) OPENING 1
COSA 508.1 RELOCATING WIRE FENCE LF 748
COSA 509.1 METAL BEAM GUARD RAIL LF 915
COSA 511.1 FLEXIBLE PAVEMENT STRUCTURE REPAIR SY 27
COSA 513.1 REMOVING AND RELOCATING MAIL BOXES EA 1
COSA 515.1 TOPSOIL (6") CY 2129

ROADWAY AND DRAINAGE BASE BID
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ALT. NO. ITEM NO. DESC.
CODE S.P.     NO BID ITEM DESCRIPTION UNIT OF

MEASURE
APPROX.

QUANTITIES UNIT BID PRICE AMOUNT
ITEM

SEQUENCE
NO.

COSA 516.1 BERMUDA SODDING SY 3213
COSA 516.2 ST. AUGUSTINE SODDING SY 3213
COSA 520.1 HYDROMULCH SY 6319
COSA 522.1 SIDEWALK PIPE RAILING  LF 301
COSA 523.1 ADJUST CHAIN LINK VEHICULAR GATE EA 1
COSA 523.3 ADJUST CHAIN LINK PEDESTRIAN GATE EA 1
COSA 523.4 ADJUST WROUGHT IRON VEHICULAR GATE EA 2
COSA 523.6 ADJUST WROUGHT IRON PEDESTRIAN GATE EA 2
COSA 524.1 CONCRETE STEPS CY 2
COSA 525.1 CONCRETE TRAFFIC BARRIER (PORTABLE)(LOW PROFILE) LF 740
COSA 530.1 BARRICADES, SIGNS & TRAFFIC HANDLING LS 1

COSA 531.03 R1-1 STOP (30")(HIGH DENSITY) EA 6
COSA 531.06 R2-1 SPEED LIMIT (24"x30")(HIGH DENSITY) EA 6
COSA 531.13 R3-7 LEFT LANE MUST TURN LEFT OR RIGHT LANE MUST TURN RIGHT EA 1
COSA 531.14 R3-8 LANE-USE CONTROL (30"x30")(HIGH DENSITY) EA 1
COSA 531.44 W16-7 DIAGONAL ARROW SIGN EA 1
COSA 531.51 W11-2 PED CROSSING EA 3
COSA 531.57 9 INCH [229mm] STREET NAME, BLOCK NUMBER (VARIES x9")(HIGH DENSITY) EA 12
COSA 531.62 W16-9 AHEAD EA 2
COSA 531.68 R3-17 BIKE LANE EA 8
COSA 531.69 R3-17aP AHEAD PLAQUE EA 2
COSA 531.7 R3-17bP END PLAQUE EA 1

COSA 531.71 R4-4 BEGIN RIGHT TURN YIELD TO BIKES EA 1
COSA 531.86 R8-3a No PARKING EA 8
COSA 531.87 R7-201P TOW AWAY ZONE PLAQUE EA 8
COSA 531.88 W8-20 WATCH FOR WATER ON ROAD EA 2
COSA 531.89 RS-031 BUS STOP EA 3
COSA 535.01 4 INCH WIDE YELLOW LINE LF 5119
COSA 535.04 8 INCH WIDE WHITE LINE LF 3910
COSA 535.07 24 INCH WIDE WHITE LINE LF 579
COSA 535.08 RIGHT WHITE ARROW EA 2
COSA 535.09 LEFT WHITE ARROW EA 1
COSA 535.12 WORD "ONLY" WORD 3
COSA 535.16 STRAIGHT WHITE ARROW BICYCLE FACILITY EA 28
COSA 535.17 BICYCLE RIDER SYMBOL EA 28
COSA 535.18 SHARROW SYMBOL (BICYCLE AND CHEVRON) EA 3
COSA 537.8 TRAFFIC BUTTON (TYPE II A-A) EA 76

COSA 540.01.1 ROCK FILTER DAMS (INSTALL/REMOVE) (TYPE 1) LF 70
COSA 540.06 CONSTRUCTION EXITS (INSTALL/REMOVE) SY 800
COSA 540.09 TEMPORARY SEDIMENT CONTROL FENCE LF 7111
COSA 540.1 CURB INLET GRAVEL FILTERS LF 1187
COSA 550.1 TRENCH EXCAVATION SAFETY PROTECTION  LF 1944
COSA 551.1 TEMPORARY SPECIAL SHORING SF 4622
COSA 554.1 EROSION CONTROL MATTING SY 7930
COSA 618.1 CONDUIT TRENCHED 1-1/2 INCH PVC LF 30
COSA 618.1 CONDUIT ON POLE 1-1/2 INCH RMC LF 150
COSA 620.1 ELECTRICAL CONDUCTORS (NO 6) (BARE) LF 120
COSA 680.2 INSTALLATION OF HIGHWAY TRAFFIC SIGNALS ( SYSTEM) EA 1
COSA 682.4 INSTALL PEDESTRIAN SIGNAL SECTION (12 INCH) LED (2 IND) EA 8
COSA 684.1 TRAFFIC SIGNAL CABLES (TYPE A) (14 AWG) (9-CONDUCTOR) LF 550
COSA 688.2 PEDESTRIAN DETECTORS (2 INCH PUSH-BUTTON) EA 8
COSA 694.1 VIVDS PROCESSOR UNIT EA 4
COSA 694.2 VIVDS CAMERA ASSEMBLY EA 4
COSA 694.4 VIVDS SET-UP SYSTEM EA 1
COSA 694.6 VIVDS COMMUNICATIONS CABLE (COAXIAL) LF 380

TXDOT 354 2002 PLANE & TEXT ASPH CONC PAV (0" - 2") SY 2370
TXDOT 360 2015 CONC PVMT (JOINTED - CPCD) (9.5") SY 155
TXDOT 360 2016 CONC PVMT (JOINTED - CPCD) (10.5") SY 597
TXDOT 400 2001 STRUCT EXCAV CY 50



PROJECT NAME: Seeling Channel Improvements, Phase I
PROJECT NO.: 40-00213

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

3 of 8

ALT. NO. ITEM NO. DESC.
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TXDOT 400 2005 CEM STABIL BKFL CY 139
TXDOT 400 2020 CEMENT STABILIZED SAND CY 74.4
TXDOT 416 2002 DRILLED SHAFT (24") LF 1642
TXDOT 416 2003 DRILLED SHAFT (30") LF 660
TXDOT 420 2003 CL C CONC (ABUT) CY 170.5
TXDOT 420 2004 CL C CONC (BENT) CY 130
TXDOT 420 2006 CL C CONC (RAIL FOUNDATION) CY 13
TXDOT 420 2029 CL S CONC (SLAB) CY 441.7
TXDOT 420 2033 CL S CONC (APPR SLAB) CY 283.4
TXDOT 420 2034 CL S CONC (BRIDGE SDWLK) CY 166.6

TXDOT 420 CL C CONC (MONUMENT) CY 22.3
TXDOT 425 2014 PRESTR CONC SLAB BEAM (4SB12) LF 808
TXDOT 425 2016 PRESTR CONC SLAB BEAM (4SB15) LF 1471
TXDOT 425 2017 PRESTR CONC SLAB BEAM (5SB15) LF 2112
TXDOT 428 2001 CONC SURF TREATMENT (CLASS I) SY 3033.36
TXDOT 432 2001 RIPRAP (CONC) (4IN) CY 46.7
TXDOT 432 2021 RIPRAP (STONE PROTECTION)(18 IN) CY 1251.5
TXDOT 450 2166 RAIL (TY C223) LF 440
TXDOT 450 2203 RAIL (TY T221)(MOD) LF 436.3
TXDOT 454 2001 SEALED EXPANSION JOINT (4 IN)(SEJ-A) LF 350
TXDOT 459 2015 GABIONS (PVC)(GALV)(3FTX3FT) CY 231
TXDOT 459 2017 GABIONS (PVC)(GALV)(3FTX1.5FT) CY 35
TXDOT 462 2001 CONC BOX CULV (3 FT X 2 FT) LF 13
TXDOT 462 2012 CONC BOX CULV (6 FT X 5 FT) LF 173
TXDOT 462 2016 CONC BOX CULV (7 FT X 5 FT) LF 113
TXDOT 462 2021 CONC BOX CULV (8 FT X 6 FT) LF 294
TXDOT 462 2026 CONC BOX CULV (9 FT X 7 FT) LF 328
TXDOT 465 2001 INLET (COMPL) TY C EA 1
TXDOT 465 2090 MANH (COMPL)(JUNCT BOX)(TY 2) EA 3
TXDOT 465 2093 MANH (COMPL)(TY 1-C) EA 5
TXDOT 465 2474 INLET EXT (TY C-E) EA 1
TXDOT 465 2736 INLET (COMPL)(TY H WITH GRATE) EA 1
TXDOT 466 2048 WINGWALL (PW)(HW=4 FT) EA 2
TXDOT 466 2053 WINGWALL (PW)(HW=9 FT) EA 1
TXDOT 474 2005 SLOT DRAIN (GAL STL)(18 IN) LF 120
TXDOT 474 2006 SLOT DRAIN OUTFALL (GAL STL)(18 IN) LF 252
TXDOT 496 2010 REMOV STR (BRIDGE) EA 1
TXDOT 508 2002 CONSTRUCTING DETOURS SY 242
TXDOT 512 2004 PORT CTB (FUR & INST)(SNGL SLP OR F-SHAPE)(TY 1) LF 120
TXDOT 512 2022 PORT CTB (MOV)(SNGL SLP OR F-SHAPE)(TY 1) LF 120
TXDOT 512 2040 PORT CTB (REMOVE)(SNGL SLP OR F-SHAPE)(TY 1) LF 120
TXDOT 544 2001 GUARDRAIL END TREATMENT (INSTALL) EA 2
TXDOT 545 2001 CRASH CUSH ATTEN (VIA SFPM)(INSTL)(WORK ZONE) EA 2
TXDOT 545 2002 CRASH CUSH ATTEN (VIA SFPM)(MOVE & RESET)(WORK ZONE) EA 2
TXDOT 545 2003 CRASH CUSH ATTEN (VIA SFPM)(REMOVE)(WORK ZONE) EA 2
TXDOT 545 2028 CRASH CUSH ATTEN (INSTL)(QUAD)(N) EA 2
TXDOT 658 2238 INSTL DEL ASSM (D-SW)SZ 1(FLX)SRF(BI) EA 43
TXDOT 658 2259 INSTL DEL ASSM (D-SW)SZ  (TYC)CTB(BI) EA 20
TXDOT 658 2267 INSTL DEL ASSM (D-SY)SZ 1(FLX)SRF EA 21
TXDOT 658 2315 INSTL OM ASSM (OM-2Y)(WC) GND EA 4
TXDOT 658 2316 INSTL OM ASSM (OM-2Z)(FLX)GND EA 4
TXDOT 658 2339 INSTL OM ASSM (OM-2Y)(WC) GND (BI) EA 14
TXDOT 658 2383 INSTL OM ASSM (OM-3R)(WC) GND EA 1

SP.1 SP. 1 CARE AND DIVERSION OF WATER LS 1
SP.2 SP. 2 SOLDIER PILE & LAGGING SF 9903
SP.3 SP. 3 CONTECH PEDESTRIAN BRIDGE LS 1
SP.4 508 REMOVE & RESET WROUGHT IRON FENCE LF 368

TOTAL ROADWAY AND DRAINAGE BASE BID
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100 MOBILIZATION LS 1
101 PREPARATION OF R.O.W. LS 1
550 TRENCH EXCAVATION SAFETY PROTECTION LF 2,255
848 8" PVC SANITARY SEWER LINE (14' - 18') LF 272
848 10" PVC SANITARY SEWER LINE (10' - 14') LF 67
848 10" PVC SANITARY SEWER LINE (14' - 18') LF 125
848 15" PVC SANITARY SEWER LINE (6' - 10') LF 13
848 15" PVC SANITARY SEWER LINE (10' - 14') LF 234
848 15" PVC SANITARY SEWER LINE (14' - 18') LF 286
848 18" PVC SANITARY SEWER (6' - 10') LF 10
848 21" PVC SANITARY SEWER (14' - 18') LF 436
848 30" FIBERGLASS REINFORCED GRAVITY SANITARY SEWER (6' - 10') LF 40
848 30" FIBERGLASS REINFORCED GRAVITY SANITARY SEWER (14' - 18') LF 894
851 ADJUST EXISTING MANHOLES EA 4
850 SANITARY SEWER STRUCTURES - 72" EA 6
850 SANITARY SEWER STRUCTURES - 96" EA 1
852 48" MANHOLE (0' - 6' DEEP) EA 13
852 60" MANHOLE (0' - 6' DEEP) EA 1
852 48" MANHOLE EXTRA DEPTH VF 103
852 60" MANHOLE EXTRA DEPTH VF 10
854 SANITARY SEWER LATERALS LF 118
854 SANITARY SEWER CLEANOUT EA 6
855 RECONSTRUCT EXISTING MANHOLE EA 2
856 JACKING, BORING OR TUNNELING (48") LF 122
856 CARRIER PIPE - 30" FIBERGLASS REINFORCED GRAVITY SEWER PIPE LF 122
856 CASING - 48" STEEL PIPE LF 122
858 CONCRETE ENCASEMENT CY 19
860 VERTICAL STACKS VF 20
862 ABANDONMENT OF SANITARY SEWERS (15" OR LARGER) LF 1,463
864 BYPASS PUMPING LS 1
866 8" - 15" SEWER MAIN TELEVISION INSPECTION LF 984
866 18" - 21" SEWER MAIN TELEVISION INSPECTION LF 446
866 24" - 30" SEWER MAIN TELEVISION INSPECTION LF 934
866 8" - 15" SEWER MAIN CLEANING & PRE-TELEVISING (EXISTING MAINS) LF 226
866 18" - 21" SEWER MAIN CLEANING & PRE-TELEVISING (EXISTING MAINS) LF 1,652

100 MOBILIZATION LS 1
101 PREPARATION OF R.O.W. LS 1
550 TRENCH EXCAVATION SAFETY PROTECTION L.F. 2150
816 8" STEEL WATERLINE (SUSPENDED) L.F. 167
818 6" PVC WATERLINE L.F. 110
818 8" PVC WATERLINE L.F. 1995
818 12" PVC WATERLINE L.F. 45
824 RELAY 3/4" LONG SERVICE EA 17
824 RELAY 3/4" SHORT SERVICE EA 7
824 RELAY 1" SHORT SERVICE EA 1
824 NEW 5/8" LONG SERVICE EA 1
824 NEW  3/4" UNMETERED LONG SERVICE EA 1
828 6" GATE VALVE EA 1
828 8" GATE VALVE EA 12
828 12" GATE VALVE EA 1
833 EXISTING METER & EXISTING METER BOX RELOCATION EA 16
833 METER BOX EA 15
836 PIPE FITTING, ALL SIZES AND TYPES TON 5.9

SAWS WATER MAIN BASE BID

SAWS SEWER MAIN BASE BID

TOTAL SAWS SEWER MAIN BASE BID
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840 6" WATER LINE TIE IN EA 7
840 8" WATER LINE TIE IN EA 6
840 12" WATER LINE TIE IN EA 1
834 FIRE HYDRANT ASSEMBLY, COMPLETE EA 3
841 HYDROSTATIC TESTING EA 6
844 2" BLOWOFF TEMPORARY EA 9
846 AIR RELEASE ASSEMBLY EA 2
858 CONCRETE ENCASEMENT CY 17

3000.06 REMOVAL, TRANSPORTATION AND DISPOSAL OF AC PIPE LF 515

PB.1 M.14 ASPHALT JOGGING TRAIL (INCLUDES CONCRETE RIBBON CURB AND DRAINAGE GAPS) SF 4,572
PB.2 M.7 CONCRETE BANDING ON PEDESTRIAN BRIDGE SF 852
PB.3 M.8 CONCRETE WALK FOR PEDESTRIAN BRIDGE SF 1,789
PB.4 L.4 PEDESTRIAN BRIDGE BEGA LIGHTS COMPLETE EA 22
PB.5 L.5 REMOVABLE BOLLARD COMPLETE EA 6
PB.6 XL 2-5 LB 1.0 RELOCATION OF EXISTING BEGA POLE LIGHTING COMPLETE EA 4
PB.7 LS1.6/LS2.3 ENTRY COLUMN COMPLETE (PEDESTRIAN BRIDGE) EA 4
PB.8 M.6 LS2.1 ORNAMENTAL STEEL RAILING ON CULVERT COMPLETE LF 44

VB.1 S.1 LIMESTONE STONE VENEER FF 9,944
VB.2 S.2 CAST STONE CAP LF 1,988
VB.3 M.1 & L.3 ALUMINUM LIGHT HOUSE ENCLOSURE AND ENTRY MONUMENT TOWER LIGHT EA 1
VB.4 M.2 & M.3 LS 2.3 ENTRY TOWER MONUMENT & ENTRY WALL W/ FOUNDATION COMPLETE EA 1
VB.5 M.4 & M.3 LS 2.4 ALUMINUM LETTERS ON ENTRY WALL W/ STEEL BACKING EA 16
VB.6 M.6 ORNAMENTAL STEEL RAILING ON WALLS COMPLETE LF 1,907
VB.7 LS 2.5 VEHICULAR BRIDGE ARCH. COLUMNS COMPLETE EA 8
VB.8 1/LS 1.1 /LS2.3 ENTRY COLUMN COMPLETE (MONUMENT WALLS) EA 2
VB.9 L.1 L.E.D. LIGHT IN LETTERS EA 16

VB.10 L.2 LS 2.5 BEGA POLE LIGHT MOUNTED ON VEHICULAR BRIDGE ARCH. COLUMN COMPLETE EA 4
VB.11 LP1.2/LP2.1 ENTRY LANDSCAPE BEDS WITH MAIN ENTRY PLANTS LS 1
VB.12 LI1.1 IRRIGATION SYSTEM COMPLETE LS 1

LM.1 LP FERTILIZER LS 1
LM.2 LP 2.1 LANDSCAPE PLANTING - 2" TREES EA 102
LM.3 LP 2.1 LANDSCAPE PLANTING - 4" TREES EA 36
LM.4 LP 2.1 LANDSCAPE PLANTING - 6" TREES EA 48

LM.5 Specification Section
02900, 02935 LP

CHANNEL PLANTS LS 1

LM.6 Specification Section
02900, 02935 LP

NEW PLANTING WATERING / GATOR BAGS / WATER TRUCK LS 1

LM.7 Specification Section
02900, 02935 LP

PLANT AND TURF MAINTENANCE (90 DAYS) LS 1

LM.8 Specification Section
02900, 02935 LP

BERMUDA SOD - W/ 2" COMPOSTED TOPDRESSING SF 6,355

LM.9 Specification Section
02900, 02935 LP

BERMUDA HYDROMULCH  - W/ 2" COMPOSTED TOP DRESSING SF 215,675

LM.10 Specification Section
02900, 02935 LP

HYDROMULCH- DRAINFIELD MIX 2" COMPOSTED TOP DRESSING SF 61,054

LM.11 LTP 2.5 EXISTING TREE PROTECTION LF 1,579
LM.12 LTP 1.4 EXISTING TREE FERTILIZATION AND PRUNNING EA 2
LM.13 LTP 1.3 EXISTING CYPRESS TREE MILLING EA 5

TOTAL LANDSCAPE BASE BID

TOTAL SAWS WATER MAIN BASE BID

PEDESTRIAN BRIDGE

VEHICULAR BRIDGE AND MONUMENT

LANDSCAPE MITIGATION

LANDSCAPE BASE BID
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PBE.1 428 #8 THHN WIRE, CONDUIT & JUNCTION BOXES LF 1576
PBE.2 428 TRENCHING & BACKFILL LF 282
PBE.3 428 DEMOLITION HR 24
PBE.4 428 #10 THHN WIRE, CONDUIT & JUNCTION BOXES LF 788
PBE.5 429 RISER DIAGRAM LS 1
PBE.6 430 LIGHTING INSTALLED EA 11
PBE.7 430 PANEL -TERMINATIONS LS 1

PBE.8 Specs 260000, 260500
260514

GENERAL CONDITIONS LS 1

VBE.1 428 #8 THHN WIRE, CONDUIT & JUNCTION BOXES LF 2682
VBE.2 428 TRENCHING & BACKFILL LF 282
VBE.3 428 #10 THHN WIRE, CONDUIT & JUNCTION BOXES LF 1,341
VBE.4 430 LIGHTING INSTALLED EA 21

VBE.5 Specs 260000, 260500
260514 GENERAL CONDITIONS LS 1

G1.a 6" PLASTIC PIPE AND TRACER WIRE LF 216
G1.b 2" PLASTIC PIPE AND TRACER WIRE LF 73

G2 6" PLASTIC PIPE AND TRACER WIRE LF 330

G3 2" STEEL MAIN EA 1

G4 1/2" SHORT SIDE EA 1

G5 FLOWABLE FILL CY 8
G6 CUT AND RESTORE PAVEMENT TO BE USED AS DIRECTED BY CPSE REP. SY 25

NOTE A:

NOTE B:

NOTE C:

NOTE D:

NOTE E:

E1 LIGHT POLE FOUNDATIONS AND CONDUITS (COMPLETE) LS 1

For each of the items above, the Contractor's work is to include:  trenching, joining, testing, coating steel, building and painting risers and meter set-ups, connecting new pipe to existing pipe and installing all necessary fittings for tie-ins such as, stopper

LANDSCAPE - ELECTRICAL BASE BID

INSTALL GAS MAIN OR CASING

INSTALL GAS MAIN BY DIRECTIONAL DRILLING

UNCOVER AND ABANDON ACTIVE GAS MAINS ONLY WHEN MAIN IS NOT BEING REPLACED

RERUN AND LOWER GAS SERVICE OFF NEW MAIN

TOTAL LANDSCAPE - ELECTRICAL BASE BID

PEDESTRIAN BRIDGE

VEHICULAR BRIDGE AND MONUMENT

CPS GAS BASE BID

Trenching is considered to be the normal method of service installation and is required on all service adjustments.  A gas service can be rerun by INSERTION, when the old service is PULLED from the riser to one foot inside the property line, ONLY at the

RERUN AND LOWER GAS SERVICE OFF NEW MAIN

TOTAL CPS GAS BASE BID

The COST to abandon the existing main(s) is not an ADDITIONAL item and is to be included in the Unit Price(s) for this item.

Unit prices shall include insurance costs.  CPS Energy’s insurance requirements are specified in Exhibit GAS-6.

Bid quantities shown are estimates by CPS Energy.  Per foot prices shall be applied to the actual distance measured along the top of the trench or the actual length of the bore, as applicable.

TOTAL CPS UNDERGROUND ELECTRIC BASE BID

CPS UNDERGROUND ELECTRIC BASE BID
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PB.9 M.5 PEDESTRIAN BRIDGE SAFETY RAILING UPGRADE TO HORIZONTAL CABLES LS 1
PB.10 M.9 LS 2.7, LS 2.8 PEDESTRIAN BRIDGE STEEL INSET LF 480
PB.11 M.10 LS 2.7, LS 2.8 PEDESTRIAN BRIDGE STEEL TUBE LF 480
PB.12 M.11 LS 2.9, LS 2.10 PEDESTRIAN BRIDGE STEEL FRAME LF 480

PB.13 M.12 Specification Section
321316.15-4 GLASS LITHOCRETE BANDING SF 852

PI.1 M.7 LS 2.11 CONCRETE TRAIL SF 8,486
PI.2 S.1, S.2 LS 2.11 RETAINING WALL COMPLETE (CONCRETE, CAP, FRENCH DRAIN, NDS PIPE & STONE VENEER) LF 87

PI.3 L.6 UNDER VEHICULAR BRIDGE LIGHT EA 1
PI.4 L.7 NEW BEGA POLE LIGHTS EA 5
TE.1 428 #8 THHN WIRE, CONDUIT & JUNCTION BOXES LF 150
TE.2 428 TRENCHING & BACKFILL LF 75
TE.3 428 #10 THHN WIRE , CONDUIT & JUNCTION BOXES LF 75
TE.4 430 LIGHTING INSTALLED EA 6

TE.5 Specs 260000, 260500
260514 GENERAL CONDITIONS LS 1

PI.5 F.1 & M.13 PAVILION- (PREFABRICATED) EA 1
PI.6 F.2 BBQ GRILL EA 4
PI.7 F.3 ADA PICNIC TABLES EA 4
PI.8 F.4 TRASH OR RECYCLABLE RECEPTACLES - COSA PARKS & RECREATION STANDARD EA 3
PI.9 F.5 PEDESTAL DRINKING FOUNTAIN (W/ PET FOUNTAIN ) EA 1

PI.10 L.8 PAVILION LIGHTS EA 2
PE.1 428 #8 THHN WIRE, CONDUIT & JUNCTION BOXES LF 86
PE.2 428 TRENCHING & BACKFILL LF 43
PE.3 428 #10 THHN WIRE, CONDUIT & JUNCTION BOXES LF 43
PE.4 430 LIGHTING INSTALLED EA 2

PE.5 Specs 260000, 260500
260514 GENERAL CONDITIONS LS 1

ADDITIVE ALTERNATE #4- PARK SHADE STRUCTURE AND PICNIC AREAS

ADDITIVE ALTERNATE #3- PARK TRAIL LIGHTING

TOTAL ADDITIVE ALTERNATE #3 - PARK TRAIL LIGHTING BID

ADDITIVE ALTERNATE #1 - PEDESTRIAN BRIDGE UPGRADES

TOTAL ADDITIVE ALTERNATE #1 - PEDESTRIAN BRIDGE UPGRADES BID

ADDITIVE ALTERNATE #2- CONCRETE PARK TRAIL

TOTAL ADDITIVE ALTERNATE #2 - CONCRETE PARK TRAIL BID

TOTAL ADDITIVE ALTERNATE #4 - PARK SHADE STRUCTURE AND PICNIC AREAS BID
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Signed:   _______________________________       Date:  ____________________

Title:       ______________________________

-$

 _______________________________ certifies that the unit prices shown on this complete computer print-out for all of the bid items and the alternates contained in this

 _______________________________ Acknowledged and agrees that the total bid amount shown will be read as its total bid and further agrees that the official total bid

TOTAL ADDITIVE ALTERNATE #2 - CONCRETE PARK TRAIL BID
TOTAL ADDITIVE ALTERNATE #3 - PARK TRAIL LIGHTING BID

-$
-$
-$

TOTAL ROADWAY AND DRAINAGE BASE BID -$
TOTAL SAWS SEWER MAIN BASE BID -$

-$TOTAL ADDITIVE ALTERNATE #4 - PARK SHADE STRUCTURE AND PICNIC AREAS BID

-$
TOTAL LANDSCAPE BASE BID -$

TOTAL CPS GAS BASE BID -$
TOTAL CPS UNDERGROUND ELECTRIC BID

TOTAL SAWS WATER MAIN BASE BID

TOTAL BASE BID AMOUNT -$

TOTAL ADDITIVE ALTERNATE #1 - PEDESTRIAN BRIDGE UPGRADES BID

SUMMARY

TOTAL LANDSCAPE-ELECTRICAL BASE BID -$
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CITY OF SAN ANTONIO
CAPITAL IMPROVEMENTS MANAGEMENT SERVICES (CIMS DEPARTMENT)
PROJECT: SEELING CHANNEL IMPROVEMENTS - PHASE I

ADDENDUM NO. 4 – Acknowledgement Form

RECEIPT OF ADDENDUM NUMBER(S)    4  IS HEREBY ACKNOWLEDGED FOR PLANS AND

SPECIFICATIONS FOR CONSTRUCTION OF  Seeling Channel Improvements - Phase I FOR

WHICH BIDS WILL BE OPENED ON   SEPTEMBER 11, 2012

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID
PACKAGE.

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title


